

Number of Supplier participated: 6

Awarded	Supplier	Event - Lot Title	Bid Quantity	Price (SGD)	Total Bid (SGD)	Awarded Quantity (SGD)	Awarded Spend (SGD)
Yes	Hoyl System Pte Ltd						
		Proposed addition and alteration work to existing Media Technology Lab at S2.2-B4-02 for School of Electrical and Electronic Engineering at Nanyang Technological University	1	221,043.00	221043	1.00	221043
		Optional Work 1: Furniture	1	85,040.00	85040	1.00	85040
No	SH INTEGRATED SERVICES PTE LTD						
		Proposed addition and alteration work to existing Media Technology Lab at S2.2-B4-02 for School of Electrical and Electronic Engineering at Nanyang Technological University	1	367,910.00	367910	0.00	0
		Optional Work 1: Furniture	1	106,792.00	106792	0.00	0
	ASA CONTRACTS PTE LTD						
		Proposed addition and alteration work to existing Media Technology Lab at S2.2-B4-02 for School of Electrical and Electronic Engineering at Nanyang Technological University	1	241,000.00	241000	0.00	0
		Optional Work 1: Furniture	1	106,677.00	106677	0.00	0
	TRENBUILD CONTRACTS PTE LTD						
		Proposed addition and alteration work to existing Media Technology Lab at S2.2-B4-02 for School of Electrical and Electronic Engineering at Nanyang Technological University	1	255,750.00	255750	0.00	0
		Optional Work 1: Furniture	1	78,895.00	78895	0.00	0
	M S R Engineering pte ltd						
		Proposed addition and alteration work to existing Media Technology Lab at S2.2-B4-02 for School of Electrical and Electronic Engineering at Nanyang Technological University	1	284,275.00	284275	0.00	0
		Optional Work 1: Furniture	1	123,955.00	123955	0.00	0
	MEGABUILDERS & DEVELOPMENT PTE LTD						
		Proposed addition and alteration work to existing Media Technology Lab at S2.2-B4-02 for School of Electrical and Electronic Engineering at Nanyang Technological University	1	450,000.00	450000	0.00	0
		Optional Work 1: Furniture	1	107,000.00	107000	0.00	0